

5172



उत्तरांचल UTTARANCHAL

A 639164

MEMPRANDUM OF UNDERSTANDING

The memorandum of understanding is made at G.B.Pant Agriculture & Technology University, Pantnagar on this ..23.7.07...day of ..July..between G.B.Pant collage (hereinafter called "the Client" which expression shall unless repugnant to the context thereof include successor-in-officer and assign) of the part and "Project manager Uttarakhand Payjal Sanshadhan vikas Niramn Nigam Ltd." (Herein after called the UTPSVNN which expression shall unless regnant to the context thereof include its assigns) of the other part)

WHEREAS at the proposal of the 'client, the UTPSVNN has agreed to execute Construction of building for extension of collage of Home Science.

It is understood that client cost of the Project will remain Rs. 209.65 Lacs as sanctioned vide 945/XIII-11/71(2)/2006 & Dated 18-12-06 subject that the flow of funds is maintains by client as per clause 3 of the memorandum of understanding. In case there is revision of cost due to reasons mentioned below the detailed Project Report will be submitted by UTPSVNN to the university for sanction from Government.

परियोजना प्रबंधक
निर्माण विभाग-10,
उ.पे.स.वि. एवं निमाण निगम
रुद्रपुर (उधमसिंहनगर)

COMPTROLLER
G. B. Pant Univ. of Agric. & Tech.,
PANTNAGAR-263145 (U. S. Nagar)

4558

22/3/07

100-

परियोजना ५ नं ६८ ७-२०२११ दिना प्रमाण १०
जल निदाग परमाणु
महाराष्ट्र

महाराष्ट्र सरकार
जल निदाग
महाराष्ट्र

Am

1-Due to change in specification.

II- Due to increase in site development.

III- due do increase in work & markets rates of labour & material.

2- It is understood that UAPSVNN shall start actual work only after the "client" has (1) communicated in writing to UAPSVNN its Administrative and financial sanction of the preliminary estimates based on the estimate approved by the government and (3) within THIRTY (30) days the issue to 'letter of Indent' by the client deposited with UAPSVNN sufficient advance being not less than 25% of the estimated cost. The UAPSVNN shall start the work within 30 days with effect from the last date of the Three dates as above.

3-It is understood that the time of allotment of work, flow of funds be mutually decided in accordance with the expected/desired progress of Work (by the client) as per annexure VI.

4-Centage charge:-

It is understood that the construction work will be taken up by the UAPSVNN as deposit work on the basis of Actual Cost of Labours, Materials, Equipment and all other inputs as defined in Annexure-1 which will form the part of this Memorandum of Understanding. The 12.5%(as amended) of the Actual cost will be charged as " Centage Charge" in accordance with Uttarakhand Government.

5- Project Cost:

It is understood that the entire work shall completed within stipulated time if not completed due to following reasons:-

- a- Due to non availability of funds.
- b- Due to non availability of site.
- c- Due to any other reasons e.g. dispute etc. beyond the control of the UAPSVNN.

The estimate shall be revised as per PWD specifications and satisfaction of client and revised sanction shall be obtained from the government. If the Final Actual cost is less than the Revised Estimated cost, only the Final Actual cost will be charged. The total present estimated cost of the Project as approved by the Government is Rs. 209.65 lacs. Work shall be carried out as per sanction vied letter no.945/XIII-II/71(2)/2006 dt. 18-12-06.

परियोजना प्रबंधक

निर्माण विंग यूनिट-10,

उ.पे.स.वि. एवं निर्माण निगम
(उधमसिंहनगर)

परियोजना प्रबंधक

निर्माण विंग यूनिट-10,

उ.पे.स.वि. एवं निर्माण निगम

रुद्रपुर (उधमसिंहनगर)

COMPTROLLER

G. B. Pant Univ. of Agric. & Tech,
PANTNAGAR-263145 (U. S. Nagar)

6- Time of completion:

(a) It is understood that the UAPSVNN shall take up the work in accordance with the priorities indicated in writing by the client and its completion will be governed by a Joint Pert showing the activities of the client(completion period 18 months) and the UAPSVNN which will be up dated according to the constraints of either party from time to time.

(b) Work shall be executed as per terms & condition of G.O in stipulated time(18 months). Both parties agrees to abide by the provisions of administrative order vide G.No. 945/XIII-11/71(2)/2006 & dated 18-12-06 annexed herewith.

(c) The UAPSVNN shall execute and completely finish the project within Stipulated time from the date of handing over the work side free of all hindrances to UAPSVNN, approval of drawings from the client deptt. And receipt of 25% amount of the estimated cost as advance subject to cash flow as per clause-3, above, whichever is later, unless prevented by any Labour Strikes, Fire Accident, Earthquake, Mob-violence, attack from the air or any other major disturbance (force majeure) or any other reasons beyond the control of the UAPSVNN. In the case of such event the UAPSVNN will be obtain written permission from the client for extension of the time and completely the project within the extended time.

The UAPSVNN shall also be entitled to get completion for losses/ expenditure, if any, incurred due to the damages on account of causes mentioned above, if such causes(s) were beyond the control of UAPSVNN. The decision of Managing Director of UAPSVNN & Vice Chancellor of G.B.Pant Agriculture & Technology University Pantnagar jointly as to the whether the causes were beyond the control of the UAPSVNN as to the amount of compensation for losses/extra expenditure shall be binding on the client.

7- Insurance:

In case, the client desires, the UTPSVNN shall make insurance of property against damages, accidents, fire, riots or any act of "GOD" and the charges incurred for this purpose will be included in the 'Actual Cost of the Project'.

8- Terms of Payment – As per Annex.

परियोजना प्रबंधक
निर्माण विंग यूनिट-10,
उ.पे.सं.वि. एवं निर्माण निगम
रुद्रपुर (उधमसिंहनगर)

COMPTROLLER
G. B. Pant Univ. of Agric. & Tech.
PANTNAGAR-263145 (U. S. Nagar)

9- Accounts:

The Periodical Accounts of the UAPSVNN are being audited by the Statutory auditors (Chartered Accountants). The UAPSVNN shall submit to the client such periodical audited accounts of the unit, relating to the work as and when audited in the format enclosed hereto as annexure-III. The final accounts shall be submitted in format enclosed hereto as annexure IV. UAPSVNN is audited by the AG also regularly.

10- Inspection of work & quality control:


It is understood that the client or any person authorized by it/him not below the rank of Asstt. Director, work and plants may inspect the 'construction work' at any time and from time to time to satisfy itself/himself that the work are being executed by the UAPSVNN as per drawing and specifications as provided in the Preliminary Estimate. If any defects or variation made without the written request of the client are found during the inspection, they will have to be rectified by the UAPSVNN at its own cost on written notice by the client within 30 (Thirty) days from its receipt.

11- Compensation for Damage:


It is understood that the any damaged and losses shall be compensated by the contractor/PRW deputed by the UAPSVNN.


12- Settlement of disputes:

In case of dispute, arising out of this memorandum of Understanding shall be settled, by both the parties by conciliation/discussion, in the event of non settlement of disputes by discussion/conciliation dispute will be referred to arbitration Vice-chancellor G.B.Pant University of Agriculture and Technology Pantnagar and Managing Director UAPSVNN Will Nominate the two arbitrators and subsequently these arbitrators shall appoint the third arbitrator by Mutual consent.



परियोजना प्रबंधक
निर्माण विंग यूनिट-10,
उ.पे.सं.वि. एवं निर्माण निगम
रुद्रपुर (उधमसिंहनगर)



In witness whereof the parties hereto have set their hands through their authorized representatives on this deed and affixed their seals on date, month and year 5 first above written.


परियोजना प्रबंधक
निर्माण विंग यूनिट-10,
उ.पे.सं.वि. एवं निर्माण निगम
रुद्रपुर (उधमसिंहनगर)



COMPTROLLER
G. B. Pant Univ. of Agric. & Tech.
PANTNAGAR-263145 (U. S. Nagar)


For and on behalf of
G.B.Pant Agriculture &
Technology, University,
Pantnagar


COMPTROLLER
G. B. Pant Univ. of Agric. & Tech.
PANTNAGAR-263145 (U. S. Nagar)


A. K. Pandey
In the presence of witness


For and on behalf of Uttarakhand Payjal
Sanshadhan vikas & Nirman Nigam



Project Manager
निर्माण विभाग प्रबंधक
UAPSVNN
उ.पे.स.वि. एवं निर्माण निगम
रुद्रपुर (उधमसिंहनगर)


In the presence of witness 
(N. K. Gera)
Jr. Engr



TERMS OF PAYMENT

Sl. No	Stage of work	Percentage	Amount(Rs) Lacs	Date of fund requirement
1-	Mobilization advance	25%	52.41	
2-	After completion of work upto plinth level on submission of utilization amounting to 75% of advance amount and physical progress of the work.	20%	41.93	
3-	After casting of F.F. roof slab on submission of utilization amounting to 75% of advance amount and physical progress of the work	30%	62.90	
4-	After completion of plaster and flooring on submission of utilization amounting to 75% of advance amount and physical progress of the work.	15%	31.45	
5-	After completion of work on submission of utilization amounting to 75% of advance amount and physical progress of the work.	10%	20.96	


 परियोजना प्रबंधक
 निर्माण विंग यूनिट-10,
 उ.पे.सं.वि एवं निर्माण निगम
 रुद्रपुर (उधमसिंहनगर)


 COMPTROLLER
 G. B. Pant Univ. of Agric. & Tech.,
 PANTNAGAR-263155 (U. S. Nagar)

प्रेषक,

ओम प्रकाश,
सचिव,
उत्तरांचल शासन।

सेवा में,

कुलपति,
गोविन्द बल्लभ पन्त कृषि एवं प्रौद्योगिक विश्वविद्यालय,
पंतनगर।

देहरादून दिनांक 18 नवम्बर, 2006

कृषि एवं विपणन अनुभाग-2

विषय: पंतनगर विश्वविद्यालय में गृह विज्ञान महाविद्यालय के विस्तार कार्य हेतु प्रारम्भिक आंगणन
रु0 209.65 लाख पर वित्तीय एवं प्रशासनिक स्वीकृति के संबंध में।

महोदय,

उपरोक्त विषयक वित्त नियंत्रक के पत्र संख्या विनि/वजट/2006/448 दिनांक 15.11.2006 के संदर्भ में गुझे यह कहने का निदेश हुआ है कि श्री राज्यपाल गृह विज्ञान महाविद्यालय के विस्तार कार्य हेतु उत्तरांचल पेयजल संसाधन विकास एवं निर्माण निगम द्वारा गठित प्रारम्भिक आंगणन रु0 254.30 लाख की टी0ए0सी0 में परीक्षणोपरांत औचित्यपूर्ण धनराशि रु0 209.65 लाख पर वित्तीय एवं प्रशासनिक अनुमोदन प्रदान करते हुये चालू वित्तीय वर्ष 2006-07 में रु0 2,09,65,000.00 (रु0 दो करोड़ नौ लाख पैंसठ हजार मात्र) की धनराशि व्यय हेतु आपके निवर्तन पर निम्नलिखित शर्तों के अधीन रखे जाने की सहर्ष स्वीकृति प्रदान करते हैं:-

1. (1.1) आंगणन में उल्लिखित दरों का विश्लेषण विभाग के अधीक्षण अभियंता द्वारा स्वीकृत/ अनुमोदित दरों को तथा जो दरें शिड्यूल ऑफ रेट में स्वीकृत नहीं हैं अथवा बाजार भाव से ली गई हो, की स्वीकृति नियमानुसार अधीक्षण अभियंता से अनुमोदन करना आवश्यक होगा। तदोपरांत ही आंगणन की स्वीकृति मान्य होगी।

(1.2) कार्य कराने से पूर्व विस्तृत आंगणन/ मानचित्र गठित कर नियमानुसार सक्षम प्राधिकारी से प्राविधिक स्वीकृति प्राप्त करनी होगी, बिना प्राविधिक स्वीकृति के किसी भी दशा में कार्य को प्रारम्भ न किया जाये।

(1.3) कार्य पर उतना ही व्यय किया जाये जितना कि स्वीकृत नार्म है, स्वीकृति नार्म से अधिक व्यय कदापि न किया जाये।

(1.4) एकमुश्त प्राविधान को कार्य करने से पूर्व विस्तृत आंगणन गठित कर नियमानुसार सक्षम प्राधिकारी से स्वीकृति प्राप्त करने के उपरांत कार्य टेकअप किया जाय।

परियोजना एवं धक
निर्माण विभाग यूनिट-10,
उ.पे. व. वि. निगम
(पंतनगर)

26
CONTROLLER
of
Accounts
(Pantnagar)

(1.5) कार्य करने से पूर्व समस्त औपचारिकताएं तकनीकी दृष्टि को मध्यनजर रखते हुए एवं लोक निर्माण विभाग द्वारा प्रचलित दरों/विशिष्टियों को ध्यान में रखते हुए निर्माण कार्य को सम्पादित कराना सुनिश्चित करें।

(1.6) कार्य करने से पूर्व स्थल का भली-भाँति निरीक्षण उच्चाधिकारियों एवं भूगर्भवेत्ता के साथ अवश्य करा लें। निरीक्षण के पश्चात् स्थल आवश्यकतानुसार निर्देशों तथा निरीक्षण टिप्पणी के अनुरूप कार्य किया जाये।

(1.7) आगणन में जिन मदों हेतु जो राशि स्वीकृत की गई है, उसी मद पर व्यय किया जाये, एक मद का दूसरी मद में व्यय कदापि न किया जाये।

(1.8) निर्माण सामग्री को प्रयोग में लाने से पूर्व सामग्री का किसी प्रयोगशाला से टेस्टिंग करा ली जाये तथा उपयुक्त पायी जाने वाली सामग्री को ही प्रयोग में लाया जाये।

(1.9) जी०पी०डब्लू० फार्म 9 की शर्तों के अनुसार निर्माण इकाई को कार्य सम्पादित करना होगा तथा समय से कार्य को पूर्ण न करने पर 10 प्रतिशत की दर से आगणन की कुल लागत का निर्माण इकाई से दण्ड वसूल किया जायेगा।

(1.10) मुख्य सचिव उत्तरांचल के शासनादेश संख्या 2047 XIV 219/ 2006 दिनांक 30 मई, 2006 द्वारा निर्गत आदेशों के क्रम में कार्य कराते समय अथवा आगणन गठित करते समय कड़ाई से पालन करने का कष्ट करें।

2. उक्त धनराशि का आवंटन किसी ऐसे व्यय को करने का अधिकार नहीं देता है कि जिससे व्यय करने के लिए बजट मैनुअल या वित्तीय हस्तपुरितका अथवा मूल आदेशों के अधीन व्यय करने के पूर्व सक्षम अधिकारी की स्वीकृति प्राप्त किया जाना आवश्यक है, तो ऐसे संबंधित अधिकारी की स्वीकृति व्यय के पूर्व प्राप्त कर ली जायेगी तथा धनराशि माहवार आवश्यकतानुसार ही आहरित की जायेगी।

3. उक्त व्यय में मितव्ययता के विषय में शासन द्वारा समय समय पर निर्गत किये गये शासनादेशों में निहित निर्देशों का कड़ाई से अनुपालन सुनिश्चित किया जाय।

4. स्वीकृत की जा रही धनराशि का व्यय उन्हीं मदों में किया जायेगा जिसके लिए यह स्वीकृति दी जा रही है।

5. उक्त अनुदान का देयक कृषि विश्वविद्यालय पंतनगर द्वारा बनाया जायेगा जो कुलपति एवं अर्थ नियंत्रक के द्वारा संयुक्त रूप से हस्ताक्षरित होगा तथा जिलाधिकारी, ऊधमसिंहनगर द्वारा प्रतिहस्ताक्षरित किया जायेगा।

6. स्वीकृत की जा रही धनराशि में ही उक्त निर्माण कार्य किया जायेगा यदि किसी कारणवश लागत में वृद्धि हो तो उसे अपने संसाधनों से ही पूर्ण किया जायेगा तथा इसके लिए कोई अतिरिक्त धनराशि राज्य सरकार द्वारा नहीं दी जायेगी।
7. इस संबंध में होने वाला व्यय चालू वित्तीय वर्ष 2006-07 में अनुदान संख्या 17 के अंतर्गत लेखाशीर्षक 2415- कृषि अनुसंधान- 80-सामान्य- 00- आयोजनागत- 120- अन्य संस्थाओं को सहायता- 05 पंतनगर विश्वविद्यालय में वाह्य शोध केन्द्रों का निर्माण- 20 सहायक अनुदान/अंशदान/ राज सहायता के अंतर्गत सुसंगत प्राथमिक इकाईयों के नामे उाला जायेगा।
8. यह आदेश वित्त विभाग के अशासकीय संख्या : 699/ वित्त (व्यय नियंत्रण) अनुभाग-4/ 2006, दिनांक 13 दिसम्बर, 2006 में प्राप्त उनकी सहमति से जारी किये जा रहे हैं।

भवदीय,

(ओम प्रकाश)
सचिव

संख्या : 945(1)/XIII-II/71(2)/2006 दिनांकित।

प्रतिलिपि निम्नलिखित को सूचनार्थ एवं आवश्यक कार्यवाही हेतु प्रेषित।

1. महालेखाकार (लेखा एवं हकदारी) उत्तरांचल।
2. आयुक्त, कुमायूँ मण्डल, नैनीताल।
3. जिलाधिकारी, ऊधमसिंहनगर।
4. मुख्य कोषाधिकारी, ऊधमसिंहनगर।
5. वित्त नियंत्रक, पंतनगर विश्वविद्यालय, पंतनगर।
6. निजी सचिव, मा0 मुख्यमंत्री जी, उत्तरांचल।
7. निजी सचिव, मुख्य सचिव, उत्तरांचल शासन।
8. निजी सचिव, अपर मुख्य सचिव, उत्तरांचल शासन।
9. परियोजना निदेशक, निर्माण विंग, उत्तरांचल पेयजल संसाधन निर्माण निगम, रुद्रपुर (ऊधमसिंहनगर)।
10. वित्त (व्यय नियंत्रण) अनुभाग-4।
11. बजट, राजकोषीय नियोजन एवं संसाधन निदेशालय, उत्तरांचल राधेवालय, देहरादून।
12. बजट निदेशालय।
13. गार्ड फाईल।

1
में

से

सार


परियोजना प्रबंधक
निर्माण विंग, बजट-10,
उ.प्र.रा. सं. निर्माण निगम
रुद्रपुर (ऊधमसिंहनगर)

COMPTROLLER
G. B. Pant Univ. of Agric. & Tech.
PANTNAGAR, 243122, U.P.

आज्ञा से,

(शैलेश कुमार पन्ना)
अनु सचिव

5173



उत्तरांचल UTTARANCHAL

C 161907

MEMORANDUM OF UNDERSTANDING

The memorandum of understanding is made at G.B.Pant Agriculture & Technology University, Pantnagar on this^{20th} day of...^{sept 2007}...between G.B.Pant collage (hereinafter called "the Client" which expression shall unless repugnant to the context thereof include successor-in-officer and assign) of the part and "Project manager Uttarakhand Peyjal Sanshadhan vikas & Nirman Nigam "(Herein after called the UAPSVNN which expression shall unless regnant to the context thereof include its assigns) of the other part)

WHEREAS at the proposal of the 'client, the UAPSVNN has agreed to execute Construction of residences for welfare of scheduled ~~castes~~ at G.B.Pant University Pantnagar.

1- It is understood that client cost of the Project will remain Rs. 247.65 Lacs as sanctioned vide 138/33(2)/XIII-II/2006 & Dated 20-3-07 subject that the flow of funds is maintained by client as per clause 3 of the memorandum of understanding. In case there is revision of cost due to reasons mentioned below the detailed Project Report will be submitted by UAPSVNN to the university for sanction from Government.

1-Due to change in specification.

II- due to increase in site development.

III- due do increase in work & markets rates of labour & material.

20/9/07
PROJECT MANAGER
Construction Wing Unit - 10,
U.P.S. V. and Nirman Nigam
Rudrapur (U.S.Nagar)

20/9/07
COMPTROLLER
G. B. Pant Univ. of Agric. & Tech.,
PANTNAGAR-263145 (U. S. Nagar)

2892

14-5-7 100/-

परियोजना पुनर्वाक

निर्माणी विंग यूनिट-10

उत्तराखण्ड पंचायत निबंधक

विकास एवं निर्माणी निगम

1355

3-दिना

25. 10. 10

2- It is understood that UAPSVNN shall start actual work only after the "client" has (1) communicated in writing to UAPSVNN its Administrative and financial sanction of the preliminary estimates based on the estimate approved by the government and (3) within THIRTY (30) days the issue to 'letter of Indent' by the client deposited with UAPSVNN sufficient advance being not less than 25% of the estimated cost. The UAPSVNN shall start the work within 30 days with effect from the last date of the Three dates as above.

3-It is understood that the time of allotment of work, flow of funds be mutually decided in accordance with the expected/desired progress of Work (by the client) as per annexure VI.

4-Centage charge:-

It is understood that the construction work will be taken up by the UAPSVNN as deposit work on the basis of Actual Cost of Labours, Materials, Equipment and all other inputs as defined in Annexure-1 which will form the part of this Memorandum of Understanding. The 12.5%(as amended) of the Actual cost will be charged as " Centage Charge" in accordance with Uttarakhand Government.

5- Project Cost:


It is understood that the entire work shall completed within stipulated time if not completed due to following reasons:-


- a- Due to non availability of funds.
- b- Due to non availability of site.
- c- Due to any other reasons e.g. dispute etc. beyond the control of the UAPSVNN.

The estimate shall be revised as per PWD specifications and satisfaction of client and revised sanction shall be obtained from the government. If the Final Actual cost is less than the Revised Estimated cost, only the Final Actual cost will be charged. The total present estimated cost of the Project as approved by the Government is Rs. 247.65 lacs. Work shall be carried out as per G.O. vied letter no.138/33(2)/XIII-II/2006 dt. 20-3-07.

6- Time of completion:

(a) It is understood that the UAPSVNN shall take up the work in accordance with the priorities indicated in writing by the client and its completion will be governed by a Joint Pert showing the activities of the client(completion period 18 months) and the UAPSVNN which will be up dated according to the constraints of either party from time to time.


PROJECT MANAGER
Construction Wing Unit - 10,
U.P.S. V. and Nirmali (Migam
Rudrapur (U.S. Nagar)


COMPTROLLER
G B Pant Univ. of Agric. & Tech,
PANTNAGAR-263145 (U. S. Nagar)

(b) Work shall be executed as per terms & condition of G.O in stipulated time(18 months). Both parties agrees to abide by the provisions of administrative order vide G.No. 138/33(2)/XIII-II/2006 dt. 20-3-07annexed herewith.

(c) The UAPSVNN shall execute and completely finish the project within Stipulated time from the date of handing over the work side free of all hindrances to UAPSVNN, approval of drawings from the client deptt. And receipt of 25% amount of the estimated cost as advance subject to cash flow as per clause-3, above, whichever is later, unless prevented by any Labour Strikes, Fire Accident, Earthquake, Mob-violence, attack from the air or any other major disturbance (force majeure) or any other reasons beyond the control of the UAPSVNN. In the case of such event the UAPSVNN will be obtain written permission from the client for extension of the time and completely the project within the extended time.

The UAPSVNN shall also be entitled to get completion for losses/ extra expenditure, if any, incurred due to the damages on account of causes mentioned above, if such causes(s) were beyond the control of UAPSVNN. The decision of Managing Director of UAPSVNN & Vice Chancellor of G.B.Pant Agriculture & Technology University Pantnagar jointly as to whether the causes were beyond the control of the UAPSVNN as to the amount of compensation for losses/extra expenditure shall be binding on the client.

7- Insurance:


In case, the client desires, the UTPSVNN shall make insurance of property against damages, accidents, fire, riots or any act of "GOD" and the charges incurred for this purpose will be included in the 'Actual Cost of the Project'.


8- Terms of Payment – As per Annex.

9- Accounts:

The Periodical Accounts of the UAPSVNN are being audited by the Statutory auditors (Chartered Accountants). The UAPSVNN shall submit to the client such periodical audited accounts of the unit, relating to the work as and when audited in the format enclosed hereto as annexure-III. The final accounts shall be submitted in format enclosed hereto as annexure IV. UAPSVNN is audited by the AG also regularly.

10- Inspection of work & quality control:


PROJECT MANAGER
Construction Wing Unit - 10
U.P.S. V. and Himvan Nigam
Rudrapur (U.S. Nagar)


COMPTROLLER
G. B. Pant Univ. of Agric. & Tech.,
PANTNAGAR-263145 (U. S. Nagar)

It is understood that the client or any person authorized by it/him not below the rank of Asstt. Director, work and plants may inspect the 'construction work' at any time and from time to time to satisfy itself/himself that the work are being executed by the UAPSVNN as per drawing and specifications as provided in the Preliminary Estimate. If any defects or variation made without the written request of the client are found during the inspection, they will have to be rectified by the UAPSVNN at its own cost on written notice by the client within 30 (Thirty) days from its receipt.

11- Compensation for Damage:

It is understood that the any damaged and losses shall be compensated by the contractor/PRW deputed by the UAPSVNN.

12- Settlement of disputes:

In case of dispute, arising out of this memorandum of Understanding shall be settled, by both the paries by conciliation/discussion, in the event of non settlement of disputes by discussion/conciliation dispute will be referred to arbitration Vice-chancellor G.B.Pant University of Agriculture and Technology Pantnagar and Managing Director UAPSVNN Will Nominate the two arbitrators and subsequently these arbitrators shall appoint the third arbitrator by Mutual consent.

In witness whereof the parties hereto have set their hands through their authorized representatives on this deed and affixed their seals on date, month and year 5 first above written.

For and on behalf of
G.B.Pant Agriculture &
Technology, University,
Pantnagar

For and on behalf of Uttarakhand Peyjal
Sanshadhan vikas & Nirman Nigam

20/12/2027
COMPTROLLER
G.B. Pant Univ. of Agric. & Tech.
PANTNAGAR-263145 (U.S. Nagar)

S. m. L.
Project Manager
UAPSVNN
PROJECT MANAGER
Construction. Wing Unit - 10,
U.P.S. V. and Nirman Nigam
Rudrapur (U.S. Nagar)


In the presence of witness


In the presence of witness

B.S.D.
(B.S. Desad)
A.E.

TERMS OF PAYMENT

Sl. No	Stage of work	Percentage	Amount(Rs) Lacs	Date of fund requirement
1-	Mobilization advance	25%	61.91	20.9.07
2-	After completion of work upto plinth level on submission of utilization amounting to 75% of advance amount and physical progress of the work.	20%	49.53	19.12.07
3-	After casting of F.F. roof slab on submission of utilization amounting to 75% of advance amount and physical progress of the work	30%	74.30	19.6.08
4-	After completion of plaster and flooring on submission of utilization amounting to 75% of advance amount and physical progress of the work.	15%	37.15	19.12.08
5-	After completion of work on submission of utilization amounting to 75% of advance amount and physical progress of the work.	10%	24.76	19.3.09


 20/9/2007
 COMPTROLLER
 G. B. Pant Univ. of Agric. & Tech.
 PANTNAGAR-263145 (U. S. Nagar)


 PROJECT MANAGER
 Construction Wing Unit - 10,
 U.P.S. V. and Nirman Nigam
 Rudrapur (U.S.Nagar)

संख्या : 138 / 33(2) / XIII-II / 2006

प्रेषक,

ओम प्रकाश,
सचिव,
उत्तराखण्ड शासन।

सेवा में,

कुलपति,
गो0ब0पंत कृषि एवं प्रौद्योगिक विश्वविद्यालय,
पंतनगर।

कृषि एवं विपणन अनुभाग-2

देहरादून दिनांक : 20 मार्च, 2007

विषय : अनुदान संख्या 30 के अन्तर्गत अनुसूचित जातियों के कल्याण हेतु पंतनगर विश्वविद्यालय में आवासीय व्यवस्था के लिए रु0 247.65 लाख अवमुक्त किये जाने के सम्बन्ध में।

महोदय,

उपरोक्त विषयक वित्त नियंत्रक के पत्र संख्या विनि/बजट/2007/499 दिनांक 27.2.2007 के संदर्भ में मुझे यह कहने का निदेश हुआ है कि श्री राज्यपाल पंतनगर विश्वविद्यालय में अनुसूचित जातियों के कल्याण हेतु आवासीय व्यवस्था हेतु उत्तराखण्ड पेयजल संसाधन विकास एवं निर्माण निगम द्वारा गठित प्रारम्भिक आंगणन रु0 309.17 लाख की टी0ए0सी0 में परीक्षणोपरान्त ओचित्यपूर्ण धनराशि रु0 247.65 लाख पर वित्तीय एवं प्रशासनिक अनुमोदन प्रदान करते हुए चालू वित्तीय वर्ष 2006-07 में रु0 2,47,65,000.00 (रु0 दो करोड़ सैतालीस लाख पैंसठ हजार मात्र) की धनराशि व्यय हेतु आपके निवर्तन पर निम्नलिखित शर्तों के अधीन रखे जाने की सहर्ष स्वीकृति प्रदान करते हैं।

2.1 आंगणन में उल्लिखित दरों का विशलेषण विभाग के अधीक्षक अभियन्ता द्वारा स्वीकृत/अनुमोदित दरों को तथा जो दरें शिड्यूल आफ रेट में स्वीकृत नहीं हैं अथवा बाजार भाव से ली गई हों, की स्वीकृति नियमानुसार अधीक्षण अभियन्ता से अनुमोदन कराना आवश्यक होगा। तदोपरान्त ही आंगणन की स्वीकृति मान्य होगी।

2.2 कार्य कराने से पूर्व विस्तृत आंगणन/मानचित्र गठित कर नियमानुसार सक्षम प्राधिकारी से प्राविधिक स्वीकृति प्राप्त करनी होगी, बिना प्राविधिक स्वीकृति के किसी भी दश में कार्य को प्रारम्भ न किया जाये।

2.3 कार्य पर उतना ही व्यय किया जाये जितना कि स्वीकृत नार्म है, स्वीकृत नाम से अधिक व्यय कदापि न किया जाये।

2.4 एक मुश्त प्राविधान को कार्य करने से पूर्व विस्तृत आंगणन गठित कर नियमानुसार सक्षम प्राधिकारी से स्वीकृत प्राप्त करने के उपरान्त कार्य टेकअफ किया जाये।

2.5 कार्य कराने से पूर्व समस्त औपचारिकताएँ तकनीकी दृष्टि को मध्य नजर रखते हुए एवं लोक निर्माण विभाग द्वारा प्रचलित दरों/विशिष्टियों को ध्यान में रखते हुए निर्माण कार्य को सम्पादित कराना सुनिश्चित करें।

C:\Documents and Settings\Administrator\My Documents\U.S.Nagar\doc 17-

COMPTROLLER

G. B. Pant Univ. of Agric. & Tech.,
PANTNAGAR-263145 (U. S. Nagar)

PROJECT MANAGER
Construction Wing Unit - 10,
U.P.S. V. and Nirman Nigam
Rudrapur (U.S.Nagar)

- 2.6 कार्य कराने से पूर्व स्थल भली-भाँति निरीक्षण उच्च अधिकारियों एवं भूगर्भवेत्ता के साथ अवश्य करा लें। निरीक्षण के पश्चात स्थल आवश्यकतानुसार निर्देशों तथा निरीक्षण टिप्पणी के अनुरूप कार्य किया जायें।
- 2.7 आंगणन में जिन मदों हेतु जो राशि स्वीकृत की गई है, उसी मद पर व्यय किया जायें, एक मद का दूसरी मद में व्यय कदापि न किया जाय।
- 2.8 निर्माण सामग्री को प्रयोग में लाने से पूर्व सामग्री का किसी प्रयोगशाला में टेस्टिंग करा ली जाये तथा उपयुक्त पायी जाने वाली सामग्री को ही प्रयोग में लाया जाये।
- 2.9 जी0पी0डब्लू0 फार्म 9 की शर्तों के अनुसार निर्माण इकाई को कार्य सम्पादित कराना होगा तथा समय से कार्य को पूर्ण न करने पर 10 प्रतिशत की दर से आंगणन की कुल लागत का निर्माण इकाई से दण्ड वसूल किया जायेगा।
- 2.10 किसी भी कार्यालय / संस्थाओं के निर्माण को विस्तृत आंगणन गठित करते समय स्वीकृति ज्ञातव्य एवं नार्मस के अनुसार गठित किया जाये तथा उसकी सूचना प्रशासनिक विभाग को भी दें एवं डिग्री कालेजों/मेडिकल हास्टलों का निर्माण एच0आई0सी0 के मानकों के आधार पर प्रारम्भिक आंगणन गठित किये जायें।
- 2.11 मुख्य सचिव, उत्तराखण्ड शासन के शासनादेश संख्या 2047/XIV-219(2006) दिनांक 30 मई, 2006 द्वारा निर्गत आदेशों के क्रम में कार्य कराते समय अथवा आंगणन गठित करते समय कड़ाई से पालन करें।
3. उक्त धनराशि का आवंटन किसी ऐसे व्यय को करने का अधिकार नहीं देता है कि जिसे व्यय करने के लिए बजट मैनुअल या वित्तीय हस्तपुस्तिका अथवा मूल आदेशों के अधीन व्यय करने के पूर्व सक्षम अधिकारी की स्वीकृति प्राप्त किया जाना आवश्यक है, तो ऐसे संबंधित अधिकारी की स्वीकृति व्यय के पूर्व प्राप्त कर ली जायेगी तथा धनराशि नाहवार आवश्यकतानुसार ही आहरित की जायेगी।
4. उक्त व्यय में मितव्ययता के विषय में शासन द्वारा समय समय पर निर्गत किये गये शासनादेशों में निहित निर्देशों का कड़ाई से अनुपालन सुनिश्चित किया जाय।
5. स्वीकृत की जा रही धनराशि का व्यय उन्हीं मदों में किया जायेगा जिसके लिए यह स्वीकृति दी जा रही है।
6. उक्त अनुदान का देयक कृषि विश्वविद्यालय पंतनगर द्वारा बनाया जायेगा जो कुलपति एवं अर्थ नियंत्रक के द्वारा संयुक्त रूप से हस्ताक्षरित होगा तथा जिलाधिकारी, उधमसिंहनगर द्वारा प्रतिहस्ताक्षरित किया जायेगा।
7. स्वीकृत की जा रही धनराशि में ही उक्त निर्माण कार्य किया जायेगा, यदि किसी कारणवश लागत में वृद्धि हो तो उसे अपने संसाधनों से ही पूर्ण किया जायेगा तथा इसके लिए कोई अतिरिक्त धनराशि राज्य सरकार द्वारा नहीं दी जायेगी।
8. इस संबंध में होने वाला व्यय चालू वित्तीय वर्ष 2006-07 में अनुदान संख्या 30 लेखाशीर्षक 2415 - कृषि अनुसंधान - 80 - सामान्य - 00 - आयोजनागत - 120 - अन्य संस्थाओं को सहायता - 05 - पंतनगर विश्वविद्यालय में बाह्य शोध केन्द्रों का निर्माण - 20 सहायक अनुदान/अंशदान/राज सहायता के अंतर्गत सुसंगत प्राथमिक इकाईयों के नामे डाला जायेगा।

C:\Documents and Settings\Administrator\Documents\Uttar Pradesh.doc 18 -

COMPTROLLER

G. B. Pant Univ. of Agric. & Tech.,
PANTNAGAR-263145 (U. S. Nagar)

PROJECT MANAGER
Construction Wing Unit - 10,
U.P.S. V. and Nirman Nigam
Rudrapur (U.S.Nagar)

9. यह आदेश वित्त विभाग के अशासकीय संख्या : 966/वित्त (व्यय नियंत्रण) अनुभाग-4/2007 दिनांक : 20 मार्च, 2007 में प्राप्त उनकी सहमति से जारी किये जा रहे हैं।

भवदीय,

(ओम प्रकाश)
सचिव

संख्या : 138/33(2)/XIII-II/2008 दिनांकित

प्रतिलिपि निम्नलिखित को सूचनार्थ एवं आवश्यक कार्यवाही हेतु प्रेषित :-

1. महालेखाकार (लेखा एवं हकदारी) उत्तराखण्ड।
2. आयुक्त, कुमायूँ मण्डल, नैनीताल।
3. जिलाधिकारी, उधमसिंहनगर।
4. मुख्यकोषाधिकारी, उधमसिंहनगर।
5. वित्त नियंत्रक, पंतनगर विश्वविद्यालय, पंतनगर।
6. निजी सचिव, मा0 मुख्यमंत्री जी, उत्तराखण्ड।
7. निजी सचिव, मुख्य सचिव, उत्तराखण्ड शासन।
8. निजी सचिव, अपर मुख्य सचिव, उत्तराखण्ड शासन।
9. परियोजना निदेशक, निर्माण विंग, उत्तराखण्ड पेयजल संसाधन निर्माण निगम, रुद्रपुर (उधमसिंहनगर)।
10. वित्त (व्यय नियंत्रण) अनुभाग-4।
11. बजट, राजकोषीय नियोजन एवं संसाधन निदेशालय उत्तराखण्ड सचिवालय, देहरादून।
12. बजट निदेशालय।
13. गार्ड फाईल।

आज्ञा से,

Blue
23/3/2008
PROJECT MANAGER
Construction Wing Unit - 10,
U.P.S. V. and Nirmal Nigam
G. B. Pant Univ. of Agric. & Tech., Rudrapur (U.S. Nagar)
PANTNAGAR-263145 (U. S. Nagar)

Blue
(डा0शैलेश कुमार पंत)
अनु सचिव